

## MYSORE STATE RAILWAY.

*The 7th December 1882.*

Sealed tenders will be received by the undersigned up to 31st December 1882, for the supply by contract of the following articles required for the use of the Mysore State Railway from 1st January to 30th June 1883, to be delivered at the General Stores of the Mysore State Railway in such quantities as may be required by the Chief Store-keeper from time to time.

Castor Oil.	Teakwood scantlings of sizes.	Junglewood scantlings.
Cocoanut Oil:	Teakwood planks.	Mangoe wood planks.
Teak wood logs (Mysore.)	Junglewood logs.	

2. Tenders to be superscribed "Tenders for the supply of stores for the Mysore State Railway."
3. No tender will be received unless accompanied by a deposit of Rs. 100 in cash or currency notes.
4. The deposit of the successful tenderer will be retained and he will be required to sign an agreement and to deposit with the Manager as security for the due fulfilment of such agreement cash or Government securities to the amount of 10 per cent of the value of articles to be supplied within one week from the date of the acceptance of his tender being made known to him, failing which he will forfeit the amount of his original deposit.
5. The Manager does not bind himself to accept the lowest or any tender.
6. Tenders to be made in forms to be obtained at the Manager's Office where any additional information required may be obtained.

A. R. BECHER,  
Manager, M. S. R.

*The 8th December 1882.*

Approximate Return of Traffic for Week ended 2nd December 1882 on 86 miles open.

	Coaching Traffic.				Merchandise and Mineral Traffic.				Other Earnings (estimated.)	Total Earnings	Traffic Train—miles run.							
	No. of Passengers.	Coaching Receipts.			Weight carried.	Receipts.					Coaching	Merchandise	Total.					
		Rs.	A.	P.		Mds.	S.	Rs.	A.	P.								
Total Traffic for the week	4,817	3,092	12	7	19,500	0	1,950	0	0	22 11	0	5,065	7	7	1,400	1,200	2,600	
Or per mile of Railway	56	35	15	5	226	30	22	10	9	0	4	3	58	14	5	...	...	...
For previous 21½ weeks of half-year	145,534	92,099	5	5	253,611	10	33,896	1	0	1185	0	2,127	180	6	7	24,158	21,117	45,275
Total for 22½ weeks	150,351	95,192	2	0	273,111	10	35,846	1	0	1207	11	2,132	245	14	2	25,558	22,317	47,875
Comparison.																		
On 58 miles open.																		
Total for corresponding week of previous year	3,660	2,077	9	0	2,068	20	235	8	0	3 12	11	2,316	13	11	800	800	1,600	
Per mile of Railway, corresponding week of previous year	63	35	13	0	35	27	4	1	0	0	1	1	39	15	1	...	...	...
Total to corresponding date of previous year	77,884	46,763	6	3	50,925	30	8,818	13	8	258	15	7,45,841	3	6	22,686	11,557	34,243	

A. R. BECHER,  
Examiner of Accounts, M. S. R.